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ADDENDUM NO. 3

Date: March 2, 2009
To: Short Listed Contractors
From: S’ean Crawford, Project Manager, DFCM

Reference: Administrative Office of the Courts
Matheson Courthouse — Jury Box Remodel Phase 2
DFCM Project No. 06132150

Subject: Addendum No. 3

Pages Addendum Cover Sheet 1 page
Revised Schedule 1 page
Total 2 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

3.1 SCHEDULE CHANGES: The schedule has been changed - reference the attached schedule
for the revised dates.

3.2 GENERAL ITEMS: The only additional subcontractor approved to perform the millwork on
this project is Wavell Huber Wood Products, Inc.

End of Addendum #3
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE - REVISED

PER ADDENDUM NO. 3 DATED MARCH 2, 2009

PROJECT NAME:

MATHESON COURTHOUSE - JURY BOX REMODEL - PHASE 2

ADMINISTRATIVE OFFICE OF THE COURTS - SALT LAKE CITY, UTAH
DFCM PROJECT NO. 06132150

Event Day Date Time Place
Request for Proposals Wednesday January 21, 2009 2:00 PM DFCM
4110 State Office Bldg
SLC, UT and the DFCM web
site *
Mandatory Pre-Proposal Site Tuesday January 27, 2009 10:00 AM Matheson Courthouse
Meeting - Construction 450 South State, SLC, UT
Documents Available Meet in the east entrance rotunda
Last Day to Submit Questions Thursday January 29, 2009 2:00 PM Submitted all questions to both
prior to submittal of Statements S’ean Crawford and Peter
of Qualifications Moyes
scrawford@utah.gov and
pmoyes@mhtn.com
Addendum Deadline Tuesday February 3, 2009 2:00 PM DFCM web site *
Prime Contractors turn in Tuesday February 10, 2009 2:00 PM DFCM
References, Statements of 4110 State Office Bldg
Qualifications, Management SLC, UT
Plans, Schedule and Termination
Debarment Certifications
Short Listing by Selection Tuesday February 17, 2009 2:00 PM To be determined
Committee (if applicable)
Last Date to Submit Questions Thursday February 19, 2009 2:00 PM Submitted all questions to both
for Final Addendum S’ean Crawford and Peter
Moyes
scrawford@utah.gov and
pmoyes@mhtn.com
Final Addendum Deadline Tuesday February 24, 2009 2:00 PM DFCM web site *
(exception for bid delays)
Prime Contractors Turn In Monday March 9, 2009 12:00 Noon | DFCM
Cost Proposals, and Cost 4110 State Office Bldg
Reduction Proposals SLC,UT
Subcontractor List Due Tuesday March 10, 2009 12:00 Noon | DFCM
4110 State Office Bldg
SLC,UT
Fax 801-538-3677
Interviews Wednesday March 18, 2009 9:00 AM DFCM
4110 State Office Bldg
SLC, UT
Announcement Thursday March 19, 2009 4:00 PM DFCM web site *
Final Substantial Completion Monday November 30, 2009 5:00 PM

Date

* DFCM’s web site address is http://dfcm.utah.gov.
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